HARRISON COUNTY UTILITY AUTHORITY

EAST CENTRAL HARRISON COUNTY REGIONAL WASTEWATER TREATMENT FACILITY

HARCUA s$11

CONTRACTOR'S BID TABULATION

BIDS RECEIVED ON MARCH 3, 2009 UNTIL 10:00 A.M., LOCAL TIME
AT HARRISON COUNTY UTILITY AUTHORITY, 10271 EXPRESS DRIVE,
GULFPORT, MISSISSIPPI

CERTIFICATE OF RESPONSIBILITY

ADDENDA RECEIVED AND ACKNOWLEDGED

| MORGAN CONTR. INC. |MAX FOOTE CONST. CO. |J&P CONST. CO. INC.
| 6575 HWY 189 NORTH

| BAKER, FL 32531
| 09771-MC
| YES

| DRM UTILITIES LLC | RACON, INC. | REYNOLDS, INC.

| 12 OFFICE PARK CIRCLE |P.O. DRAWER 3147 | P.O. BOX 21243 | P.O. BOX 2692 | 300 EAST BROAD ST.
| BIRMINGHAM, AL 35223 | TUSCALOOSA, AL 35403 | TUSCALOOSA, AL 35402 | TUSCALOOSA, AL 3541| FAIRBURN, GA 30213
| 06089-MC | 03088 | 11181-MC | 05749 | 08534

| YES | YES | YES | YES | YES

| 5990 1-55 SOUTH

| JACKSON, MS 39272

| 01824
| YES

BMI PROJECT NO. 07-3117D

ANDERSON / HEMPHILL
| YATES CONSTRUCTION | A JOINT VENTURE

| P.O.BOX 2

| GULFPORT, MS 39502
| 00800/02449.

| YES

OWNER: HARRISON CO. UTILITY AUTHORITY
ENGINEER: BROWN & MITCHELL, INC.

[ UTILITY CONSTR. INC.

| P.O. BOX 13627

| JACKSON, MS 39236

116721
| YES

ITEM NO. DESCRIPTION QTY. UNIT | EXTENSION |

EXTENSION I

EXTENSION |

EXTENSION |

EXTENSION |

EXTENSION ]

EXTENSION ]

EXTENSION ]

EXTENSION |

BASE BID LUMP SUM:

The Contract Work consist of 1 LS |
constructing a new 2,000,000 galion
per day wastewater treatment
facility, including the following:
Administration Building with motor
control center and emergency
generator; headworks; on-site pump
station; two (2) flow spilitters;
oxidation ditch; two (2) clarifiers;
chlorine / sulfur dioxide disinfection
system; parshall flume; reaeration
tank; digester; mechanical; controls
and electrical equipment, belt filter
press; and Building. The Contract
Work shall include construction of ali
facilities required to complete, test,
and make ready for operations all
work specified in the Contract
Documents.

$11,897,000.00 |

$12,789,000.00 |

$12,800,000.00 |

$13,000,685.00 *

$13,163,000.00 |

$13,496,909.00 |

$13,650,000.00 |

$15,100,000.00 |

$16,360,000.00 |

TOTAL BASE BID LUMP SUM: $11,997,000.00

$12,789,000.00

$12,800,000.00

$13,000,685.00™

$13,163,000.00

$13,496,909.00

$13,650,000.00

$15,100,000.00

$16,360,000.00

DEDUCTIVE ALTERNATIVE BIDS:

DEDUCTIVE
ALTERNATIVE NO. 1

DEDUCTIVE
ALTERNATIVE NO. 2

DEDUCTIVE |
ALTERNATIVE NO. 3

ADDITIVE |
ALTERNATIVE NO. 1

I ($217,936.00) |
| ($606,627.00) |
($491,910.00) |

$59,000.00 |

($126,000.00) |
($614,000.00) |
($476,000.00) |

$110,000.00 |

($75,000.00) |
($650,000.00) |
($400,000.00) |

$160,000.00 |

($48,000.00) |
($705,000.00) |
($504,000.00) |

$180,000.00 |

($69,000.00) |
($650,000.00) |
($595,000.00) |

$147,000.00 |

($67,000.00) |
($681,000.00) |
($373,000.00) |

$159,000.00 |

($120,000.00) |
($835,000.00) |
($756,000.00) |

$152,500.00 |

($61,700.00) |
(§812,600.00) |
($589,300.00) |

$124,600.00 |

($95,270.00) |
($553,000.00) |
($512,000.00) |

"

$150,000.00 |

*MATHEMATICAL ERRORS HAVE BEEN IDENTIFIED AND/OR CORRECTED.
-‘NOTES:

1. MORGAN CONTRACTING, INC. SUBMITTED SUBSTITUTE DEDUCTS: SECTION 11100, ON-SITE PUMP STATION
AND EQUIPMENT, GOULDS, ($24,030.00); SECTION 13000, CONTROLS, REVERE, ($69,915.00)

2. RACON, INC. SUBMITTED QUESTIONNAIRE (SECTION 00430) FROM S10E

3. REYNOLDS, INC. SUBMITTED SUBSTITUTE DEDUCTS: SECTION 11100, ON-SITE PUMP STATION AND
EQUIPMENT, GOULDS, ($24,030.00); SECTION 11420, DIGESTER BLOWER, UNITED, ($105,000.00);

SECTION 13000, CONTROLS, REVERE CONTROL SYSTEMS, ($66,915.00)
4. YATES DID NOT INCUDE PAGE 00300-7 (REVISED-ADDENDUM NO. 2)

5. UTILITY CONSTRUCTORS, INC.DID NOT INCLUDE PAGE 00300-7 (REVISED-ADDENDUM NO. 2);
SUBMITTED SUBSTITUTE DEDUCTS: SECTION 11100, ON-SITE PUMP STATION AND EQUIPMENT,

GOULD, ($20,000.00); SECTION 11420, DIGESTER BLOWER, TRILOBES, ($80,000.00)
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