

GULFPORT-BILOXI INTERNATIONAL AIRPORT
Airfield Perimeter Road, Ph. III-A (FAA AIP No. 3-28-0030-064-2008)

OWNER: GULFPORT-BILOXI REGIONAL AIRPORT AUTHORITY
ENGINEER: BROWN & MITCHELL, INC

CONTRACTOR'S BID TABULATION

BIDS RECEIVED THURSDAY, MAY 8, 2008, 10:00 A.M. - LOCAL TIME
Gulfport-Biloxi International Airport, Office of Executive Director

CERTIFICATE OF RESPONSIBILITY NUMBER
ADDENDA RECEIVED AND ACKNOWLEDGED

	COLOM CONSTRUCTION CO . INC	J LEVENS BUILDER, INC	HILL BROS. CONSTRUCTION CO . INC.
	P O BOX 414	5098 A AVENUE, SUITE A	20831 HWY 15 N
	RIPLEY, MS 38663	LONG BEACH, MS 39560	FALKNER, MS 38629
ENGINEER'S OPINION OF PROBABLE CONSTRUCTION COSTS	5993	11032	4552
	YES	YES	YES

ITEM NO	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	EXTENSION	UNIT PRICE	EXTENSION	UNIT PRICE	EXTENSION	UNIT PRICE	EXTENSION
---------	-------------	----------	------	------------	-----------	------------	-----------	------------	-----------	------------	-----------

Base Bid:

01505-A	MOBILIZATION	1	LS	75,000.00	75,000.00	89,000.00	89,000.00	63,851.09	63,851.09	300,000.00	300,000.00
P-050-A	BITUMINOUS PAVEMENT REMOVAL (1" TO 3")	4,150	SY	10.00	41,500.00	5.00	20,750.00	4.24	17,596.00 *	3.50	14,525.00
P-050-B	BITUMINOUS PAVEMENT REMOVAL (3 1" TO 6")	2,350	SY	12.00	28,200.00	7.00	16,450.00	5.58	13,113.00 *	4.50	10,575.00
P-050-C	SAWCUT BITUMINOUS PAVEMENT	300	LF/IN	3.00	900.00	0.90	270.00	2.54	762.00 *	3.00	900.00
P-050-D	REMOVAL OF EXISTING DRAINAGE CULVERTS (12"-36")	60	LF	25.00	1,500.00	22.00	1,320.00	25.86	1,551.60 *	20.00	1,200.00
P-050-E	REMOVE PAINTED TRAFFIC STRIPE (4" CONTINUOUS)	400	LF	5.00	2,000.00	2.00	800.00	2.77	1,108.00 *	6.00	2,400.00
P-152-A	UNCLASSIFIED EXCAVATION	500	CY (PM)	10.00	5,000.00	5.80	2,900.00	30.84	15,420.00 *	8.00	4,000.00
P-152-B	MUCK EXCAVATION	500	CY (FM)	25.00	12,500.00	23.00	11,500.00	23.27	11,635.00 *	8.00	4,000.00
P-152-C	EXCESS EXCAVATION	6,000	CY (PM)	12.00	72,000.00	9.00	54,000.00	22.74	136,440.00 *	14.00	84,000.00
P-152-D	SWALE EXCAVATION	525	LF	20.00	10,500.00	10.00	5,250.00	23.17	12,164.25 *	2.00	1,050.00
P-152-E	STRIPPING EXCAVATION	1,150	SY	2.00	2,300.00	4.50	5,175.00	5.52	6,348.00 *	3.00	3,450.00
P-152-F	SELECT FILL BORROW MATERIAL	750	CY (PM)	25.00	18,750.00	13.50	10,125.00	33.16	24,870.00 *	20.00	15,000.00
P-152-G	CLEAN SAND ROAD BORROW MATERIAL	750	CY (PM)	25.00	18,750.00	25.00	18,750.00	34.28	25,710.00 *	35.00	26,250.00
P-152-H	COURSE AGGREGATE BORROW MATERIAL	500	CY (FM)	150.00	75,000.00	136.00	68,000.00	113.73	56,865.00 *	100.00	50,000.00
P-152-I	STANDARD DUTY GEOTEXTILE FABRIC STABILIZATION	3,500	SY	5.00	17,500.00	3.70	12,950.00	3.05	10,675.00 *	4.00	14,000.00
P-152-J	HEAVY DUTY GEOTEXTILE FABRIC STABILIZATION	1,200	SY	7.00	8,400.00	4.90	5,880.00	4.07	4,884.00 *	6.00	7,200.00
P-156-A	HAY BALES	100	EA	12.00	1,200.00	6.50	650.00	30.53	3,053.00 *	12.00	1,200.00
P-156-B	TEMPORARY SILT FENCE	2,200	LF	10.00	22,000.00	6.00	13,200.00	5.13	11,286.00 *	4.50	9,900.00

GULFPORT-BILOXI INTERNATIONAL AIRPORT
Airfield Perimeter Road, Ph. III-A (FAA AIP No. 3-28-0030-064-2008)

OWNER: GULFPORT-BILOXI REGIONAL AIRPORT AUTHORITY
ENGINEER: BROWN & MITCHELL, INC.

CONTRACTOR'S BID TABULATION

BIDS RECEIVED THURSDAY, MAY 8, 2008, 10:00 A.M. - LOCAL TIME
Gulfport-Biloxi International Airport, Office of Executive Director

CERTIFICATE OF RESPONSIBILITY NUMBER
ADDENDA RECEIVED AND ACKNOWLEDGED

ENGINEER'S OPINION OF PROBABLE CONSTRUCTION COSTS	COLOM CONSTRUCTION CO. INC P.O. BOX 414 RIPLEY, MS 38663 5993 YES	J. LEVENS BUILDER, INC 5098 A AVENUE, SUITE A LONG BEACH, MS 39560 11032 YES	HILL BROS. CONSTRUCTION CO., INC 20831 HWY 15 N FALKNER, MS 38629 4552 YES
---	---	--	--

ITEM NO	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	EXTENSION	UNIT PRICE	EXTENSION	UNIT PRICE	EXTENSION	UNIT PRICE	EXTENSION
P-156-C	TEMPORARY SEEDING AND MULCHING	0.25	AC	4,000.00	1,000.00	2,300.00	575.00	12,540.09	3,135.02	9,000.00	2,250.00
P-156-D	EROSION CONTROL MAT (TYPE A)	250	SY	5.00	1,250.00	1.40	350.00	3.12	780.00 *	4.50	1,125.00
P-156-E	EROSION CONTROL MAT (TYPE B)	250	SY	7.00	1,750.00	1.80	450.00	9.34	2,335.00 *	4.50	1,125.00
P-209-A	CRUSHED AGGREGATE ROAD BASE COURSE	1,000	CY (PM)	125.00	125,000.00	105.00	105,000.00	103.63	103,630.00 *	95.00	95,000.00
P-510-A	BITUMINOUS ROAD PAVEMENT, SURFACE COURSE (SC-1), (1 1/2" THICK)	3,925	SY	12.00	47,100.00	11.90	46,707.50	17.49	68,648.25 *	10.75	42,193.75
P-510-B	BITUMINOUS ROAD BINDER COURSE (BC-1) (2" THICK)	3,925	SY	15.00	58,875.00	12.75	50,043.75	18.73	73,515.25 *	12.00	47,100.00
P-620-A	PAINTED TRAFFIC STRIPE (CONTINUOUS WHITE OR YELLOW) (4" WIDTH)	6,400	LF	1.00	6,400.00	0.90	5,760.00	3.38	21,632.00 *	2.50	16,000.00
02225-A	SELECT PIPE FOUNDATION MATERIAL, TYPE A	25	CY (PM)	150.00	3,750.00	134.00	3,350.00	112.54	2,813.50 *	90.00	2,250.00
02225-B	SELECT PIPE FOUNDATION MATERIAL, TYPE B	25	CY (PM)	150.00	3,750.00	136.00	3,400.00	109.30	2,732.50 *	110.00	2,750.00
02225-C	SELECT CLEAN SAND PIPE BEDDING AND BACKFILL MATERIAL)	25	CY (PM)	100.00	2,500.00	30.00	750.00	48.89	1,222.25 *	50.00	1,250.00
02483-A	REFLECTORIZED TRAFFIC SIGN (R1-1), STOP SIGN	2	EA	500.00	1,000.00	300.00	600.00	338.03	676.06	225.00	450.00
02483-B	REFLECTORIZED TRAFFIC SIGN (R2-1), SPEED LIMIT SIGN	2	EA	500.00	1,000.00	300.00	600.00	338.03	676.06	225.00	450.00
02483-C	REFLECTORIZED TRAFFIC SIGN (D10-2), MILE MARKER	2	EA	500.00	1,000.00	300.00	600.00	253.52	507.04 *	200.00	400.00
02483-D	REFLECTORIZED TRAFFIC SIGN (W1-1L OR 4), TURN SIGN	2	EA	500.00	1,000.00	300.00	600.00	338.03	676.06	225.00	450.00
02483-E	REFLECTORIZED TRAFFIC SIGN (W1-2L OR R), CURVE SIGN	4	EA	500.00	2,000.00	300.00	1,200.00	338.03	1,352.12 *	225.00	900.00
02483-F	REFLECTORIZED TRAFFIC SIGN (SIGN A), PERIMETER ROAD MARKER	2	EA	500.00	1,000.00	300.00	600.00	338.03	676.06	225.00	450.00

GULFPORT-BILOXI INTERNATIONAL AIRPORT
Airfield Perimeter Road, Ph. III-A (FAA AIP No. 3-28-0030-064-2008)

OWNER: GULFPORT-BILOXI REGIONAL AIRPORT AUTHORITY
ENGINEER: BROWN & MITCHELL, INC.

CONTRACTOR'S BID TABULATION

BIDS RECEIVED THURSDAY, MAY 8, 2008, 10:00 A.M. - LOCAL TIME
Gulfport-Biloxi International Airport, Office of Executive Director

CERTIFICATE OF RESPONSIBILITY NUMBER
ADDENDA RECEIVED AND ACKNOWLEDGED


ENGINEER'S OPINION OF PROBABLE CONSTRUCTION COSTS	COLOM CONSTRUCTION CO., INC	J. LEVENS BUILDER. INC	HILL BROS CONSTRUCTION CO., INC.
	P O BOX 414 RIPLEY. MS 38663	5098 A AVENUE, SUITE A LONG BEACH, MS 39560	20831 HWY 15 N FALKNER. MS 38629
	5993 YES	11032 YES	4552 YES

ITEM NO	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	EXTENSION	UNIT PRICE	EXTENSION	UNIT PRICE	EXTENSION	UNIT PRICE	EXTENSION
D-701-A	22" X 13" RCAP, CLASS III	80	LF	70.00	5,600.00	55.00	4,400.00	95.14	7,611.20 *	90.00	7,200.00
D-701-B	36" X 23" RCAP, CLASS III	80	LF	85.00	6,800.00	76.00	6,080.00	111.05	8,884.00 *	120.00	9,600.00
D-701-C	22" X 13" FLARED END SECTION	1	EA	1,200.00	1,200.00	1,100.00	1,100.00	2,415.21	2,415.21	750.00	750.00
D-701-D	36" X 23" FLARED END SECTION	1	EA	1,750.00	1,750.00	1,250.00	1,250.00	2,597.74	2,597.74	900.00	900.00
D-751-A	STORM SEWER DRAIN INLET	2	EA	4,000.00	8,000.00	3,600.00	7,200.00	5,728.34	11,456.68	7,500.00	15,000.00
02931-A	SOLID SOD (BERMUDA)	1,500	SY	5.00	7,500.00	8.40	12,600.00	9.30	13,950.00 *	7.00	10,500.00
02931-B	SEEDING AND HYDRO-MULCHING	2.5	AC	4,000.00	10,000.00	3,000.00	7,500.00	5,915.56	14,788.90 *	3,750.00	9,375.00
L-110-A	4" SCHEDULE 40 PVC CONDUIT SLEEVE	320	LF	20.00	6,400.00	7.70	2,464.00	3.06	979.20 *	10.00	3,200.00
L-110-B	SPLIT 4" PVC CONDUIT PLACED ON EXISTING BURIED CABLE	100	LF	100.00	10,000.00	25.00	2,500.00	3.47	347.00 *	25.00	2,500.00
TOTAL BASE BID					728,625.00		602,650.25		765,369.04 *		822,818.75

* MATHEMATICAL ERRORS HAVE BEEN IDENTIFIED AND/OR CORRECTED.

THIS IS TO CERTIFY THAT THE TABULATION OF BIDS SHOWN HEREIN IS ACCURATE TO THE BEST OF MY KNOWLEDGE AND BELIEF.

Dax Alexander
DAX ALEXANDER, P.E., PROJECT ENGINEER



5/9/08