

Brown & Mitchell, Inc.

Consulting Engineers
Gulfport, MS — Biloxi, MS

July 14, 2010

ADDENDUM NO. 1

HARRISON COUNTY DEVELOPMENT COMMISSION INDUSTRIAL SEAWAY BANK STABILIZATION AS A RESULT OF DAMAGES CAUSED BY HURRICANE KATRINA FEMA PW# 7113


This Addendum is hereby made a part of the Contract Documents to the same extent as though it were originally included therein. Receipt of this Addendum must be acknowledged in the Bid.

Listed below are the revisions and clarifications which are referenced to the designated locations in the Specifications and Construction Plans:

1. Contract Documents, Bid Proposal, Pages BP-1 through BP-7 – Delete the Bid Proposal (REV4) in its entirety and replace with the attached Bid Proposal (REV5).
2. Technical Specifications, Section 02752- Riprap Revetment, Page 3, Section 5.0, Subsection 5.1 – Replace the term “per cubic yard” with “per square yard”.
3. For Clarification – Contractor shall have no more than 100 linear feet measured parallel to the Industrial Seaway Channel exposed to stormwater erosion at any given time during the project unless approved by the Engineer.

BROWN & MITCHELL, INC.

By: Dax Alexander
Dax Alexander, P.E.
President



Addendum No. 1 - 1
06-3065A